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Estimated
Bid Price of :
Last Date Of
SN | Contract Description Of Security Bid CO.St B.Id. e )
including PS | Validity Bid
No. Works Amount Document ; ..
NR NRs and Period Submission
gins) : VAT(NRs))

1 | DRM/NCB | Construction Of 3,00,000/- | 3,000/- 120,00,000/- | 120 Days | Before 2082-
/WORK/0 | Lyalebagar Tallo 08-28 (14t
1/2082/20 | Thulasain Sichai Dec.,2025)
83 Kulo Nirmand 12:00 PM

2 | DRM/NCB | Construction Of 1,30,000/- | 3,000/~ 52,00,000/- 120 Days | Before 2082-
/WORK/0 | Dantata Thulakhet 08-28 (14t
2/2082/20 | Sichai Kulo Dec.,2025)
83 Nirmand 12:00 PM
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